

Valentine Corporation Bid Schedule for Week Ending January 26, 2024										1/23/2024
Bid Date & Time	Estimator	Location	Owner & Project Name	Project Number	Description	Engineer's Estimate	Days to Complete	Minority Requirement	Pre Bid Meeting	Addenda
Monday 02/19/24 @ 2 pm	Hide for website	Daly City	City of Daly City, North San Mateo County Sanitation District-Wastewater Treatment Plant Effluent Gate Replacement		Demolishing the existing effluent gate. Installing a new effluent isolation valve on the effluent gravity line.	TBD	40 CD	None	None	
					January 29th - February 2nd					
Tuesday 01/30/24 @ 2 PM	JD / BV	Mountain View	City of Mountain View- Sleeper Avenue Bridge Repair	23-29	This project will retrofit the eastern bridge abutment to install an aluminum waler, anchor rod, and sheet pile anchor to mitigate bank erosion issues and loss of lateral support. The sheet pile anchor will be installed underground in the open space between the top of creek bank and Stevens Creek Trail, and the construction work will take place above the creek bank.	\$100,000	45 WD	None	None	
					February 5th - February 9th					
Tuesday 02/06/24 @ 2 PM	BV	Novato	City of Novato - Grant Ave. Bridge Rehabilitation Project	CIP # 09-003, Fed. Aid: BHLS-5361(023)	Pedestrian improvements on Grant Avenue. Demolition of a portion of the existing bridge, sidewalks, curb and gutter and cold planing the existing roadway surface, new bridge structure, new curb and gutter, accessible curb ramps, asphalt overlay, storm drain, street lighting and revegetation planting. The primary focus of this project is to widen and rehabilitate the existing bridge to accommodate bike lanes and sidewalks, replace substandard bridge railings, and stabilize the banks and channel of Novato Creek to minimize scouring of bridge foundations.	\$2,800,000	180 WD	DBE 19%	Non-Mandatory Pre-Bid Fri. 01/26 @ 10 AM	3
					February 12th - February 16th					
Thursday 02/15/24 @ 10 AM	BV	Santa Rosa	City of Santa Rosa- Laguna Treatment Plant Aeration Basins Improvement	CO2404	Work consists of aeration basins improvements, including installation of Phase A bypass, operation of Phase A bypass, dewatering and cleaning settled sewage channel and aeration Basin No.4, installation and operation of Phase B bypass, dewatering mixed liquor channel and aeration Basin No. 1, cleaning upstream mixed liquor channel and aeration basin, dewatering and cleaning downstream portion of mixed liquor channel, dewatering and cleaning of aeration Basins No 2 and No 4 and pressure washing walls in dewatered channels and aeration basins.	\$1,600,670	TBD	None	Mandatory Pre-Bid Mon. 2/5/24 @ 10 am	
Thursday 02/15/24 @ 2 PM	BV	San Rafael	SUB BID - Golden Gate Bridge, Highway & Transportation Dist. - San Rafael Parking Lot Improvements & Solar Panel Installation	2023-BT-072	Installation of a new solar carport system	\$5,800,000	TBD	Yes	Non Mandatory Pre-Bid Weds. 01/24 @ 10 AM	