

Valentine Corporation Bid Schedule for Week Ending April 19, 2024

4/12/24

Bid Date & Time	Estimator	Location	Owner & Project Name	Project Number	Description	Engineer's Estimate	Days to Complete	Minority Requirement	Pre Bid Meeting	Add
April 15th - 19th										
Wednesday 04/17/24 @ 2 PM <i>ELECTRONIC</i>	BV	Greenbrae	County of Marin, DPW - Hal Brown Bridge @ Pathway Project	MCP 2024-01	New prefabricated bridge, boardwalk and pathway.	\$774,000	120 WD	None	Mandatory Pre-Bid Weds. 4/3 @ 11:30 AM	
Thursday 04/18/24 @ 11:30 AM	BV/JD	Napa	County of Napa - 2023 Bridge Repairs Project Various Locations	RDS 22-11R	Work consists of repairs to deteriorated concrete and masonry materials at girders, soffits and supporting structures of bridges throughout Napa County.	\$450,000	50 WD	None	None	
April 22nd - 26th										
Tuesday 04/23/24 @ 2 PM	BV	Fremont	Alameda County Public Works Agency - Stivers Lagoon Restoration Project, Zone No. 6 Project	F255	In general, of furnishing and updating progress schedule.	\$2,580,000	165 WD	None	Mandatory Zoom Pre-Bid 4/10 10AM=BV Non Mandatory Site 4/11 @ 10AM=LB	1
Tuesday 04/23/24 @ 2 PM	BV	Union City	Alameda County Flood & Water Conservation Distrit - J-2 & J-3 Pump Station Flap Gate, Discharge Piping & Concrete Rehabilitation, Zone No. 5 Project	F255	Designing, installing, maintaining and removing temporary de-watering system; removing and replacing flap gates; rehabilitation/recoating of existing flap gates and discharge piping; lining the gravity bypass pipe; concrete repairs; furnishing and installing new anode assembly.	\$900,000	470 WD	None	Mandatory Zoom Pre-Bid 4/9 11AM=BV Non Mandatory Site 4/11 @ 9AM=LB	1
Thursday 04/24/24 @ 2 PM	BV	Sausalito	City of Sausalito-Marín City Sanitary District - Beach Force Main & Block 303 Rehabilitation Project	12002	Contractor shall redirect gravity sewers, install ejector stations and install force mains as outlined in the attached project specifications and plans. This work must be performed prior to cleaning and lining of the Beach Force Main and prior to performing work at the Main Street pump station.	\$2,500,000	575 CD	None	Mandatory Tues. 4/9 @ 10 AM	
Thursday 04/24/24 @ 2 PM	BV	Burlingame	City of Burlingame - Mill Canyon Landslide Repair	86780	Removing existing wooden wall, removing existing wooden steps, removing existing CMU wall, grading a temporary access road, installing a new retaining wall, backfilling wall, installing a concrete valley gutter, restoring temporary road to existing condition, and hydroseeding hillside.	\$1,540,000			Mandatory Pre-Bid on Site 4/15 @ 10AM	1
April 29th - May 3rd										
Wednesday 05/01/24 @ 3 PM	BV	Palo Alto	City of Palo Alto - Baylands Boardwalk Pilings Repair Project	190876	Repair of deteriorated pilings and protection of undamaged pilings of the existing timber boardwalk.	\$415,000	169 WD	None	Non-Mandatory Pre-Bid 4/16 @ 1:30 pm	
Thursday 05/02/24 @ 2:30 PM	BV	San Rafael	County of Marin - Lucas Valley Road MP 9.6 Slope Improvement Project	2019-23	Reinforced concrete wall supported by drilled shaft foundations, tieback ground anchors along approximately 36' of the eastbound shoulder of Lucas Valley Road at MP 9.6. A rock buttress will be installed along the bank of Nicasio Creek to mitigate future slides. A stream diversion, staging to maintain one lane of controlled traffic through the site at all times.	\$722,000	40 WD	DBE 17%	None	
Thursday 05/02/24 2 PM	BV	Marin	County of Marin, DPW - Sir Francis Drake Blvd MP 20.97 Slide Repair Project	2019-22	Constructing two separate cast-in-drilled-hole concrete retaining walls with a pile cap and tiebacks. One wall will be approximately 101'in length, the other will be approximately 148' in length. Culvert replacement, installation of rock slope protection, and roadway paving.	\$1,400,000	50 WD	DBE 16%	None	
May 6th - 10th										
Tuesday 05/07/24 @ 2 PM	BV	Corte Madera	Sanitary District No. 2 of Marin County-2024 Paradise Pump Station Rehabilitation Project	23-202	Installation of new pumps, discharge piping, valves, flow meter, supports, anchorage, VFD's, PLC, backup pump controller, valve vault, access hatch, ventilation improvements, gas system monitoring improvements and lighting.	\$8,825,000	450 WD	None	Non-Mandatory Pre-Bid/Site Walk Thurs. 4/11 @ 10 AM	2