

Valentine Corporation Bid Schedule for Week Ending March 15, 2024											3/8/2024
Bid Date & Time	Estimator	Location	Owner & Project Name	Project Number	Description	Engineer's Estimate	Days to Complete	Minority Requirement	Pre Bid Meeting	Addenda	
					March 11th - March 15th						
Wednesday 03/13/24 @ 2:30 PM	BV	Redwood City	City of Redwood City-1525 Connecticut Drive Creek Wall Repair	ENG24-04	Full rehabilitation of approximately 10 lineal feet of damaged creek wall section.	\$250,000	90 CD	None	Non-Mandatory Pre-Bid 2/27 @ 11:30 AM		
Thursday 03/14/24 @ 3 PM ELECTRONIC	BV	Lakeport	County of Lake - Socrates Mine Road Landslide Repair Project	23-13	Mobilization, traffic control, water pollution control, clearing and grubbing, steel soldier piles, cast-in-drilled-hole concrete piling, concrete lagging, embankment construction, tieback anchors, remove base and surfacing, structure excavation, permeable material, aggregate base, asphalt concrete, metal beam guardrail, hydroseeding, erosion control blankets.	\$1,324,600	80 WD	DBE 3%	Non-Mandatory Virtual Pre-Bid Tues. 3/05/24 @ 11 AM = HM or Gene Site Visit	3	
					March 18th - March 22nd						
Thursday 03/21/24 @ 11:30 AM	BV	Napa	County of Napa-Silverado Trail Over Bell Canyon Creek Guardrail Project	RDS 23-37	Temporary traffic control, removal of the existing metal beam guard rail, construction of two feet of bridge widening on both sides of the existing structure, construction of new barriers on the east and west side of the roadway above the existing bridge widening, construction of Midwest Guardrail System (MGS) and other related site work.	\$270,000	60 WD	None	None		
Thursday 03/21/24 @ 2 PM	BV	Los Banos	City of Los Banos, PW-Meadowlands Wet Well Replacement and Bypass		Furnishing and installing a pumping bypass, valve vault and standby generator with associated concrete pads, and replacing the wet well of an existing sanitary sewer lift station.	TBD	150 WD	None	Mandatory Pre-Bid Weds. 03/06 @ 10 AM = LB		
Thursday 03/21/24 @ 2 PM	BV	Los Banos	City of Los Banos, PW-Northgate Sewer Lift Station Emergency Power Improvements		Furnishing and installing a self-contained standby generator set including concrete foundation, electrical controls and conduits at the existing sanitary sewer lift station.	TBD	150 WD	None	Mandatory Pre-Bid Weds. 03/06 @ 11:15 AM = LB		
Thursday 03/21/24 @ 3 PM ELECTRONIC	BV	San Rafael	City of San Rafael-B Street Culvert Replacement	11380	Replace an existing concrete box culvert with a new concrete box culvert that will be partially cast-in-place and partially precast.	\$500,000	70 WD	None	None		
					March 25th - March 29th						
Tuesday 03/26/24 @ 2 PM	BV	Oakland	Alameda County Public Works Agency-San Leandro Creek Trail Ph 1A-A	FC12-202	Approximately 0.7-mile new trail; safety guardrails; cast-in-drilled-hole piles; concrete bridge abutments; pedestrian-bicycle bridge, ramps; excavation, grading; furnishing, placing, compacting Class 2 aggregate base; furnishing, placing, compacting asphalt concrete; clearing, grubbing; removing existing tree stumps; replacing and installing chain link fences; installing various trail amenities.	\$2,800,000	120 WD	None	Mandatory Pre-Bid Virtual Tues. 3/12 @ 10 AM Optional Site 3/13 @ 10AM		
Tuesday 03/26/24 @ 2 PM	BV	Sonoma	Sonoma County Water Agency-Sonoma Valley County Sanitation District Treatment Plant Influent/Effluent Pumping & Piping Upgrade	70-712-7 #19	Eight existing influent and effluent pumps. Demolition of all existing pumps, piping, electrical and control equipment within the building. Installation of five new 85 horsepower dry pit submersible influent pumps new exterior effluent pump station three 250 horsepower vertical turbine pumps in subgrade pump cans two slide gates, existing exterior headworks channels; modifications to the existing exterior influent and effluent wet wells; installation of eight variable frequency drives (VFDs) and back-up reduced-voltage soft starters (RVSS) installation of a programmable logic controller (PLC) associated equipment; PLC programming and supervisory control and data acquisition	TBD	TBD	None	Non-Mandatory Pre-Site Visit on Tues. 03/05 or Thurs. 03/07 @ 10 AM = BV		
Thursday 03/28/24 @ 11:30	BV	Napa	County of Napa-Oakville Grade Road MPM 1.35 Storm Repair	19-65	Construction of and +/- 160-foot-long soldier pile wall, includes roadway demolition, asphalt and road base replacement soil stabilization, culvert replacement, and guardrail installation.	\$1,590,000	70 WD	None	Mandatory Site Visit anytime prior to 03/21/24		
Thursday 03/28/24 @ 2 PM ELECTRONIC	BV	Various	County of Sonoma-2024 Leachate Tank Replacement (Re-Bid)		Storage tank replacement at three closed landfills, including installation of six landfill leachate storage tanks at three sites; replacement of existing steel landfill leachate tanks with two 200,000 gallon stainless steel leachate tanks at each of the three site in Guernville, Roblar and Sonoma.	TBD	TBD	None	None		
					April 1st - April 5th						
Thursday 04/04/24 @ 2 PM ELECTRONIC	BV	Stockton	Caltrans-San Joaquin and Stanislaus Counties at Various Locations		Bridge repair, rock slope protection, and slope paving.	\$940,000	65 WD	SBE 5% / DVBE 5 %	None		